

# Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item/ Lot No.	Description	End-user	Qty.	Unit	Total	Delivered, Weeks/ Months
<b>I</b>	<b>PROCUREMENT OF VARIOUS FURNITURE &amp; FIXTURES</b>		<b>1</b>	<b>LOT</b>		
1	Guest Chair	CICT	20	unit		
2	Teacher's Table	CICT	9	unit		
3	Office Chair	CICT	9	unit		
4	Clerical Office Table	CBM	15	unit		
5	Executive Chair	CBM	2	unit		
6	Swivel Chair	CBM	12	unit		
7	Office Curtain	CBM	20	pc.		
8	Office Curtain	CBM	20	pc.		
9	Open Type Shelves	CBM	2	unit		
10	Guest Chair	CBM	1	unit		
11	4D Vertical Filing Cabinet	COE-HE	3	unit		
12	Open Type Shelf with side cover	COE-HE	3	unit		
13	Conference Table	COE-HE	1	unit		
14	Half Glass Steel Cabinet	COE-HE & AE	5	unit		
15	Sofa Set	COE-HE	1	set		
16	Teacher's Table	COE-HE	3	unit		
17	Office Table	COE-HE	3	unit		
18	Computer Table	COE-HE	2	unit		
19	Low Office Cabinet/ Side Table	COE-HE	2	unit		
20	Multi-purpose Table	COD	1	unit		
21	Guest Chair	COD	1	unit		
22	Half Glass Steel Cabinet	COD	2	unit		
23	Guest Chair	UEDC	18	unit		
24	Metal Stool	UEDC	10	unit		
25	4D Vertical Filing Cabinet	UEDC	10	unit		
26	Half Glass Steel Cabinet	UEDC	10	unit		

# *Section VI. Schedule of Requirements*

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

<b>Item/ Lot No.</b>	<b>Description</b>	<b>End-user</b>	<b>Qty.</b>	<b>Unit</b>	<b>Total</b>	<b>Delivered, Weeks/ Months</b>
27	Reception Desk	UEDC	1	unit		
28	Reception Stool	UEDC	3	unit		
29	Executive Table	UEDC	2	unit		
30	3 Gang Waiting Chair	UEDC	3	unit		
31	Sofa Set	UEDC	1	set		
32	Partition Panel (Control Room)	UEDC	1	lot		

# *Section VI. Schedule of Requirements*

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

<b>Item/ Lot No.</b>	<b>Description</b>	<b>End-user</b>	<b>Qty.</b>	<b>Unit</b>	<b>Total</b>	<b>Delivered, Weeks/ Months</b>
33	Partiton Panel (Director's Office)	UEDC	1	lot		
34	Executive Chair	UEDC	3	unit		
35	Executive Table	UEDC	1	unit		
36	Guest Folio Rack	UEDC	1	unit		
37	Guest Chair	Finance Office	8	unit		
38	White Board (Wall Mounted)	Finance Office	1	unit		
39	Conference Table	Finance Office	1	unit		
40	Open Type Shelves	CAS	4	unit		
41	Work Station with Partition Panel (Secretary 1)	CAS	1	lot		
42	Work Station with Partition Panel (Secretary 2)	CAS	1	lot		
43	Work Station with Partition Panel (Secretary 3)	CAS	1	lot		
44	Sofa Set (Dean's Office)	CAS	1	set		
45	2 Tone Combo Blinds	COC	1	lot		
46	Executive Chair	COC	3	unit		
47	Low Office Cabinet	COC	1	unit		
48	Open Type Shelves	COM	2	unit		
49	Safety Ladder, Heavy Duty	COM	2	unit		
50	4D Vertical Filing Cabinet	COM	2	unit		
51	Trash Bin	COM	2	unit		
52	2 Tone Combo Blinds	COL	1	lot		
53	Executive Chair	COL	3	unit		
54	Carpet (Dean's Office)	COL	1	lot		
55	Partition Panel (Faculty Room)	COP	1	lot		
56	Conference Chair	ADMIN	4	unit		
57	Guest Chair	ADMIN	2	unit		
58	Waiting Chair	ADMIN	2	unit		
59	Multi-purpose Table	ADMIN	2	unit		

# *Section VI. Schedule of Requirements*

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

<b>Item/ Lot No.</b>	<b>Description</b>	<b>End-user</b>	<b>Qty.</b>	<b>Unit</b>	<b>Total</b>	<b>Delivered, Weeks/ Months</b>
60	Executive Chair	ADMIN	2	unit		
61	Partition Panel	URDC	1	lot		
62	Safety Ladder, Heavy Duty	URDC	2	unit		
63	Reception Desk	URDC	1	unit		
64	3 Gang Waiting Chair	URDC	1	unit		
65	Half Glass Steel Cabinet	URDC	8	unit		

# *Section VI. Schedule of Requirements*

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

<b>Item/ Lot No.</b>	<b>Description</b>	<b>End-user</b>	<b>Qty.</b>	<b>Unit</b>	<b>Total</b>	<b>Delivered, Weeks/ Months</b>
66	Clerical Office Table	URDC	4	unit		
67	Clerical Chair	URDC	8	unit		
68	Sofa Set	URDC	1	set		
69	Round table	URDC	3	unit		
70	Cork Board	URDC	2	unit		
71	3 Gang Waiting Chair	URDC	2	unit		
72	4D Vertical Filing Cabinet	URDC	2	unit		
73	Mini Drawer	URDC	3	unit		
74	Half Glass Steel Cabinet	URDC	2	unit		
75	Conference Table	URDC	1	unit		
76	3 Gang Waiting Chair	URDC	1	unit		
77	Guest Chair	URDC	6	unit		
78	Wooden Office Table	URDC	1	unit		
79	Computer Table	URDC	1	unit		
80	Open Type Shelves	URDC	1	unit		
81	Executive Chair	URDC	1	unit		
82	Executive Table	URDC	1	unit		
83	Half Glass Steel Cabinet	URDC	1	unit		
84	Multi-purpose Table	URDC	1	unit		
85	Office Chair	URDC	6	unit		
86	4D Vertical Filing Cabinet	URDC	1	unit		
87	3 Gang Waiting Chair	URDC	2	unit		
88	Round Table	URDC	1	unit		
89	4D Vertical Filing Cabinet	URDC	2	unit		
	<b>--Nothing Follows--</b>					

Name: \_\_\_\_\_

Legal Capacity: \_\_\_\_\_

# *Section VI. Schedule of Requirements*

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

<b>Item/ Lot No.</b>	<b>Description</b>	<b>End-user</b>	<b>Qty.</b>	<b>Unit</b>	<b>Total</b>	<b>Delivered, Weeks/ Months</b>
----------------------	--------------------	-----------------	-------------	-------------	--------------	---------------------------------

Signature: \_\_\_\_\_

Duly authorized to sign the Bid for and behalf of: \_\_\_\_\_