



West Visayas State University

(Formerly Iloilo Normal School)

Bids and Awards Committee Secretariat Office/ Procurement Section

Luna St., La Paz, Iloilo City 5000

Iloilo, Philippines

* Trunkline: (063) (033) 320-0870 loc1103/1104 * Telefax No.: (033) 320-0879

* Website: www.wvsu.edu.ph * Email Address: bac@wvsu.edu.ph



SUPPLEMENTAL/BID BULLETIN

Project Reference No.	<u>IB No. 007-2021</u>
Name of the Project	<u>Construction of Clinical Skills Laboratory WVSU College of Medicine – Phase I</u>
Location of the Project	<u>WVSU - Main Campus</u>

ADDENDUM NO. 2021-28

October 27, 2021

This **Addendum No. 2021-28** is issued to modify the **Section VIII. Bill of Quantities**. These shall form an integral part of the Bidding Documents.

I. Section VIII. Bill of Quantities:

No changes in item no. I. Structural Works

Item No.	Description		Corrections/ Amendments/ Instructions	
	Item	Price Ceiling	Item	Price Ceiling
II.	ARCHITECTURAL WORKS		ARCHITECTURAL WORKS	
	Masonry Works		Masonry Works	
	Ground Floor Masonry	158,490.79	Ground Floor Masonry	159,758.72
	Second Floor Masonry	192,867.53	Second Floor Masonry	194,410.47
	Third Floor Masonry	192,867.53	Third Floor Masonry	194,410.47
	Fourth Floor Masonry	3,401,606.42	Fourth Floor Masonry	3,428,819.27
	Floor Slab Topping		Floor Slab Topping	
	Fourth floor slab topping	273,053.09	Fourth floor slab topping	275,237.51
	Fourth floor toilet wall	14,708.44	Fourth floor toilet wall	14,826.11
	Fourth toilet floor	11,297.39	Fourth toilet floor	11,387.76
	Plastering Works		Plastering Works	
	Plastering Ground floor	24,487.65	Plastering Ground floor	24,683.55
	Plastering Second floor	29,799.03	Plastering Second floor	30,037.43
	Plastering Third floor	29,799.03	Plastering Third floor	30,037.43
	Plastering Fourth floor	525,565.84	Plastering Fourth floor	529,770.36
	Windows/Doors/Openings		Windows/Doors/Openings	
	Windows/ Doors/ Openings (Ground Floor)	134,362.50	Windows/ Doors/ Openings (Ground Floor)	169,296.75
	Windows/ Doors/ Openings (Second Floor)	164,225.00	Windows/ Doors/ Openings (Second Floor)	206,923.50
	Windows/ Doors/ Openings (Third Floor)	164,225.00	Windows/ Doors/ Openings (Third Floor)	206,923.50
	Windows/ Doors/ Openings (Fourth Floor)	794,125.00	Windows/ Doors/ Openings (Fourth Floor)	800,478.00
	Glass wall partition		Glass wall partition	
	Glass wall partition (2nd Floor)		Glass wall partition (2nd Floor)	DELETED
	Staircase		Staircase	
	Stair Case and Railings (Ground to Second)	139,476.41	Stair Case and Railings (Ground to Second)	140,592.22
	Fire Escape Staircase (Ground to Second)	128,692.94	Fire Escape Staircase (Ground to Second)	129,722.48
	Stair Case and Railings (Second to Third)	122,488.75	Stair Case and Railings (Second to Third)	123,468.66
	Fire Escape Staircase (Second to Third)	121,945.00	Fire Escape Staircase (Second to Third)	122,920.56



West Visayas State University

(Formerly Iloilo Normal School)

Bids and Awards Committee Secretariat Office/ Procurement Section

Luna St., La Paz, Iloilo City 5000

Iloilo, Philippines

* Trunkline: (063) (033) 320-0870 loc1103/1104 * Telefax No.: (033) 320-0879

* Website: www.wvsu.edu.ph * Email Address: bac@wvsu.edu.ph



JAS-ANZ



Acc. No.: M2700903PM

SCP000194Q

Item No.	Description	Corrections/ Amendments/ Instructions
	<i>Stair Case and Railings (Third to Fourth)</i> 122,488.75	<i>Stair Case and Railings (Third to Fourth)</i> 123,468.66
	<i>Fire Escape Staircase (Third to Fourth)</i> 121,945.00	<i>Fire Escape Staircase (Third to Fourth)</i> 122,920.56
	<i>Ramp</i> 30,600.00	<i>Ramp</i> 30,844.80
	<i>Ceiling and Ceiling Frames</i>	<i>Ceiling and Ceiling Frames</i> -
	<i>Ground floor Ceiling</i> 39,979.09	<i>Ground floor Ceiling</i> 40,298.92
	<i>Second Floor Ceiling</i> 36,098.78	<i>Second Floor Ceiling</i> 36,387.57
	<i>Third Floor Ceiling</i> 36,098.78	<i>Third Floor Ceiling</i> 36,387.57
	<i>Fourth Floor Ceiling</i> 462,659.77	<i>Fourth Floor Ceiling</i> 466,361.05
	<i>Partitions/ Coverings</i>	<i>Partitions/ Coverings</i> -
	<i>Fourth floor</i> 24,080.86	<i>Fourth floor (complete finish)</i> 24,273.50
	<i>Board Up Cover</i> 133,443.94	<i>Board Up Cover (GF-3F, complete finish)</i> 168,139.36
	<i>Tile Works</i>	<i>Tile Works</i> -
	<i>Ground floor</i> 73,498.28	<i>Ground floor</i> 74,086.26
	<i>Second floor</i> 66,364.65	<i>Second floor</i> 66,895.57
	<i>Third floor</i> 66,364.65	<i>Third floor</i> 66,895.57
	<i>Fourth floor tiles</i> 185,893.14	<i>Fourth floor tiles</i> 187,380.29
	<i>Fourth floor toilet wall tiles</i> 113,353.03	<i>Fourth floor toilet wall tiles</i> 114,259.85
	<i>Fourth floor toilet floor tiles</i> 35,280.55	<i>Fourth floor toilet floor tiles</i> 35,562.80
		<i>Laboratory Tiles (Homogeneous Vinyl Tiles)</i> -
	<i>OR Department</i> 632,887.55	<i>OR Department</i> 637,950.65
	<i>Painting Works</i>	<i>Painting Works</i> -
	<i>Walls</i>	<i>Walls</i> -
	<i>Ground floor walls</i> 22,319.95	<i>Ground floor walls</i> 22,498.51
	<i>Second floor walls</i> 27,161.15	<i>Second floor walls</i> 27,378.44
	<i>Third floor walls</i> 27,161.15	<i>Third floor walls</i> 27,378.44
	<i>Fourth floor walls</i> 479,041.52	<i>Fourth floor walls</i> 482,873.85
	<i>Ceiling Painting</i>	<i>Ceiling Painting</i> -
	<i>Ground floor Ceiling</i> 12,426.18	<i>Ground floor Ceiling</i> 12,525.59
	<i>Second Floor Ceiling</i> 11,220.11	<i>Second Floor Ceiling</i> 11,309.87
	<i>Third Floor Ceiling</i> 11,220.11	<i>Third Floor Ceiling</i> 11,309.87
	<i>Fourth floor ceiling</i> 143,802.50	<i>Fourth floor ceiling</i> 144,952.92



West Visayas State University

(Formerly Iloilo Normal School)

Bids and Awards Committee Secretariat Office/ Procurement Section

Luna St., La Paz, Iloilo City 5000

Iloilo, Philippines

* Trunkline: (063) (033) 320-0870 loc1103/1104 * Telefax No.: (033) 320-0879

* Website: www.wvsu.edu.ph * Email Address: bac@wvsu.edu.ph



JAS-ANZ



Acc. No.: M2700603PM

SCP000194Q

Item No.	Description	Corrections/ Amendments/ Instructions
III.	ELECTRICAL WORKS	ELECTRICAL WORKS
	Fourth Floor	Fourth Floor
	ROUGH INS	ROUGH INS
	180,548.75	181,993.14
	Labor	Labor
	72,219.50	72,797.26
	Electrical Fixtures	Electrical Fixtures
	103,100.00	103,924.80
	Labor	Labor
	41,240.00	41,569.92
	CONSUMABLES & ACCESSORIES	CONSUMABLES & ACCESSORIES
	Lighting Rough Ins	Lighting Rough Ins
	85,094.63	85,775.38
	Lighting Fixtures	Lighting Fixtures
		-
	Labor	Labor
	34,037.85	34,310.15
	MDP	MDP
	386,000.00	389,088.00
	Labor	Labor
	154,400.00	155,635.20
IV.	PLUMBING WORKS	PLUMBING WORKS
	4TH FLOOR (SANITARY LINES)	4TH FLOOR (SANITARY LINES)
	81,325.00	81,975.60
	Labor	Labor
	32,530.00	32,790.24
	4TH FLOOR (CLEAN WATER LINES)	4TH FLOOR (CLEAN WATER LINES)
	35,998.75	36,286.74
	Labor	Labor
	14,399.50	14,514.70
	CATCH BASIN, CULVERTS, CONSUMABLES, ACCESSORIES	CATCH BASIN, CULVERTS, CONSUMABLES, ACCESSORIES
	207,000.00	DELETED
	Labor	DELETED
	82,800.00	DELETED
	FIXTURES	FIXTURES
	70,250.00	70,812.00
	Labor	Labor
	28,100.00	28,324.80
	SEPTIC VAULT & CISTERN TANK	SEPTIC VAULT & CISTERN TANK
	275,500.00	277,704.00
	Labor	Labor
	110,200.00	111,081.60
	CONSUMABLES	CONSUMABLES
	62,500.00	63,000.00
	Labor	Labor
	25,000.00	25,200.00
V.	MECHANICAL WORKS	MECHANICAL WORKS
		ACU (COMPLETE ROUGH-INS)
		-
	FITTINGS AND ACCESSORIES	FITTINGS AND ACCESSORIES
	216,611.25	218,344.14
	Labor	Labor
	86,644.50	87,337.66
	FIRE PROTECTION	FIRE PROTECTION
		-
	FITTINGS AND ACCESSORIES	FITTINGS AND ACCESSORIES
	216,611.25	219,628.08
	Labor	Labor
	86,644.50	87,851.23



West Visayas State University

(Formerly Iloilo Normal School)

Bids and Awards Committee Secretariat Office/ Procurement Section
Luna St., La Paz, Iloilo City 5000

Iloilo, Philippines

* Trunkline: (063) (033) 320-0870 loc1103/1104 * Telefax No.: (033) 320-0879

* Website: www.wvsu.edu.ph * Email Address: bac@wvsu.edu.ph



Item No.	Description	Corrections/ Amendments/ Instructions
VI.	ECE WORKS	ECE WORKS
	TELECOM (4th Floor)	TELECOM (4th Floor)
	<i>Roughing-in Lines</i>	<i>212,820.38</i> <i>Roughing-in Lines</i> <i>214,522.94</i>
	<i>Labror</i>	<i>85,128.15</i> <i>Labror</i> <i>85,809.18</i>
	<i>Wires and Cables</i>	<i>8,750.00</i> <i>Wires and Cables</i> <i>8,820.00</i>
	<i>Labor</i>	<i>3,500.00</i> <i>Labor</i> <i>3,528.00</i>
	<i>Device, Equipment, Accessories</i>	<i>44,712.50</i> <i>Device, Equipment, Accessories</i> <i>45,070.20</i>
	<i>Labor</i>	<i>17,885.00</i> <i>Labor</i> <i>18,028.08</i>
	FDAS (4th Floor)	FDAS (4th Floor)
	<i>Roughing-in Lines</i>	<i>114,255.44</i> <i>Roughing-in Lines</i> <i>115,169.48</i>
	<i>Labror</i>	<i>45,702.18</i> <i>Labror</i> <i>46,067.79</i>
	<i>Wires and Cables</i>	<i>6,875.00</i> <i>Wires and Cables</i> <i>6,930.00</i>
	<i>Labor</i>	<i>2,750.00</i> <i>Labor</i> <i>2,772.00</i>
	<i>Device, Equipment, Accessories</i>	<i>83,500.00</i> <i>Device, Equipment, Accessories</i> <i>84,168.00</i>
	<i>Labor</i>	<i>33,400.00</i> <i>Labor</i> <i>33,667.20</i>
	CCTV (4th Floor)	CCTV (4th Floor)
	<i>Roughing-in Lines</i>	<i>75,546.38</i> <i>Roughing-in Lines</i> <i>76,150.75</i>
	<i>Labror</i>	<i>30,218.55</i> <i>Labror</i> <i>30,460.30</i>
	<i>Wires and Cables</i>	<i>15,925.00</i> <i>Wires and Cables</i> <i>16,052.40</i>
	<i>Labor</i>	<i>6,370.00</i> <i>Labor</i> <i>6,420.96</i>
	<i>Device, Equipment, Accessories</i>	<i>12,750.00</i> <i>Device, Equipment, Accessories</i> <i>12,852.00</i>
	<i>Labor</i>	<i>5,100.00</i> <i>Labor</i> <i>5,140.80</i>
	-Nothing Follows-	-Nothing Follows-

For guidance and information of all concerned.

PORFERIO J. BARIAS, JR., Ph.D.

Chairperson, Special Bids and Awards Committee