

Section VIII. Bill of Quantities

Contract Reference Number: IB No. 2023-41

Name of the Contract: Construction of URGP/ Commercial Building - Phase III

Location of the Contract: West Visayas State University

Calendar Days: 200 Calendar days

ITEM	DESCRIPTION	QUANTITY	UNIT	PRICE CEILING	UNIT COST	TOTAL COST
I.	Construction Safety and Health	project	1.00	38,077.20		
II.	Temporary Facilities (site enclosure, office, etc.)	ln.m	55.00	73,776.78		
III.	Masonry Works					
III.1	CHB Wall	sq.m.	139.39	166,103.57		
III.2	Cement Wall Plaster Finish	sq.m.	278.78	52,635.24		
IV.	Doors and Windows					
IV.1	Doors w/ Jambes complete w/ accessories	lot	1.00	668,845.80		
IV.2	Glass Windows	lot	1.00	518,565.60		
V.	Concrete Canopy and Counters	sq.m.	22.61	77,653.32		
VI.	Slab Topping	sq.m.	548.50	259,693.56		
VII.	Tile Works	sq.m.	822.62	1,432,305.00		
VIII.	Drywall/ Collapsible Partition	sq.m.	75.00	580,807.08		
IX.	Ceiling Works	sq.m.	668.40	732,781.35		
X.	Interior Fit Out	sq.m.	181.93	328,995.45		
XI.	Metal Works	l.m.	104.80	204,573.60		
XII.	Specialties	lot	1.00	149,536.80		
XIII.	Painting Works					
XIII.1	Masonry Wall Painting	sq.m.	634.20	163,401.84		
XIII.2	Ceiling and Wooden Painting	sq.m.	741.12	207,477.90		
XIV.	Electrical Works					
XIV.1	Electrical Conduit, Boxes and Fittings	l.m.	682.00	136,945.62		
XIV.2	Electrical Wires & Wiring Devices	l.m	2,450.00	227,518.20		
XIV.3	Lighting Fixtures	sets	130.00	243,630.45		
XV.	Plumbing Fixture and Water Lines	lot	1.00	341,099.64		
XVI.	Sanitary Works	lot	1.00	105,057.54		
XVII.	Heating, Ventilating, and Airconditioning(HVAC)	units	15.00	1,229,671.80		
XVIII.	Fire Protection Works	lot	1.00	285,311.25		
XIX.	Electronics and Communications	lot	1.00	274,546.44		
	<i>- Nothing Follows -</i>					
	TOTAL BID PRICE				Php	

Submitted by:

Name of Representative of the Bidder: _____

Position: _____

Name of Bidder: _____

Date: _____