

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item/ Lot No.	Description	Qty.	Unit	Total	Delivered, Weeks/ Months
I.	VARIOUS DENTAL SUPPLIES AND MATERIALS	1	LOT		
1	Carving Wax	450	piece		
2	Modelling Clay (Pink)	90	piece		
3	Plastic Articulator	20	piece		
4	Oral Anatomy Laboratory Manual	48	copy		
5	Metal Flask	5	set		
6	Rubber Impression Material with Dispenser	5	set		
7	Shellac Base Plates	45	set		
8	Metal Spatula	50	piece		
9	Presser	5	set		
10	Polymethyl Methacrylate Powder	4	pack		
11	Methyl Methacrylate Liquid	20	bottle		
12	Zinc Oxide Eugenol (ZOE)	4	box		
13	Zinc Phosphate Cement	10	box		
14	Cement Spatula	5	piece		
15	Alcohol Lamp	5	piece		
16	Glass Slabs	50	piece		
17	Glass Ionomer Cement Type 1 (GIC Type 1)	2	box		
18	Glass Ionomer Cement Type 2 (GIC Type 2)	2	box		
19	Alginate (Big Packs)	47	pack		
20	Dental Stones	20	kg		
21	Die Stone	10	kg		
22	Plaster of Paris	54	kg		
23	Modelling Compound	45	piece		
24	Celluloid Strip	4	box		
25	Calcium Hydroxide Paste (Dycal)	2	box		
26	Visible Light Curing Composite Resin Kit	3	set		
27	Stainless Steel Perforated Rim Lock Impression Trays	63	set		
28	Aluminium Stock Trays (Upper and Lower)	45	set		
29	Plastic Spatula	45	piece		
30	Dappen dish	40	piece		
31	Titanium Posts	2	set		
32	Fiber Posts	2	set		
33	Shade Guide	2	unit		
34	Typodont Refills and Screws	1	set		
35	Typodont RCT Model #21	45	piece		

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item/ Lot No.	Description	Qty.	Unit	Total	Delivered, Weeks/ Months
36	Posterior Composite (Core Material)	2	tube		
37	Gates Glidden	40	set		
38	Rubber Cheek for Nissin Typodont Model	30	piece		
39	Semi-Adjustable Articulator	5	unit		
40	Prosthodontic Burs with Bur Holder (with autoclavable bur holder, 18 holes, FG only)	40	set		
41	Micromotor	1	unit		
42	Acrylic Contour and Finishing Kit	20	set		
43	Denture Trimming Burs (Low Speed)	20	piece		
44	Polishing/Buffering Wheel Set	10	set		
45	Polyvinyl Siloxane	4	set		
46	Cartdrige Dispensing Gun	5	unit		
47	Gingival Retraction Cord	3	set		
48	Retraction Cord packer	3	set		
49	Crown and Bridge Material (Temporary)	5	set		
50	Mixing Bowl	44	piece		
51	Base Former	45	pair		
52	Stephan's Articulator	45	piece		
53	Viewbox	45	piece		
54	Wires #20 #25 #30	200	piece		
55	Tooth Typodonts with Articulators	45	set		
56	Tooth #11 typodont tooth	90	piece		
57	Tooth #12 typodont tooth	90	piece		
58	Tooth #13 typodont tooth	90	piece		
59	Tooth #14 typodont tooth	90	piece		
60	Tooth #15 typodont tooth	90	piece		
61	Tooth #16 typodont tooth	90	piece		
62	Tooth #17 typodont tooth	90	piece		
63	Tooth #21 typodont tooth	90	piece		
64	Tooth #22 typodont tooth	90	piece		
65	Tooth #23 typodont tooth	90	piece		
66	Tooth #24 typodont tooth	90	piece		
67	Tooth #25 typodont tooth	90	piece		
68	Tooth #26 typodont tooth	90	piece		
69	Tooth #27 typodont tooth	90	piece		
70	Tooth #34 typodont tooth	90	piece		
71	Tooth #35 typodont tooth	90	piece		

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item/ Lot No.	Description	Qty.	Unit	Total	Delivered, Weeks/ Months
72	Tooth #36 typodont tooth	90	piece		
73	Tooth #37 typodont tooth	90	piece		
74	Tooth #44 typodont tooth	90	piece		
75	Tooth #45 typodont tooth	90	piece		
76	Tooth #46 typodont tooth	90	piece		
77	Tooth #47 typodont tooth	90	piece		
78	Basic Cavity Preparation Burs with Bur Holder (#1/4 OR 1/2ROUND BUR, # 1 ROUND BUR, INVERTED CONE BUR, SHORT TAPERED BUR, LONG TAPERED BUR, STRAIGHT BUR)	45	set		
79	Articulating Paper	2	box		
80	Amalgam Capsule (2 Spills)	360	piece		
II.	VARIOUS DENTAL INSTRUMENTS	1	LOT		
1	Wax Carver (ROACH, VEHE, LECRON, WAX KNIFE (SMALL), WAX KNIFE (LARGE), ZAHL, BEAVER TAIL/BEALE, WAX CARVER WITH SPOON)	40	set		
2	Scalpel	45	set		
3	Bird Beak Plier	45	piece		
4	Wire Cutter	45	piece		
5	Basic Diagnostic Hand Instruments (Mouth Mirror, Explorer, Cotton Pliers, Spoon Excavators)	45	set		
6	Basic Hand Cutting Instruments (CHISEL-DOUBLE, CHISEL-SINGLE, GINGIVAL MARGIN TRIMMER, HATCHET, HOE, HOLLENBACK CARVER, ANGLE FORMER)	45	set		
7	Restorative Dentistry Hand Instruments	5	set		
III.	VARIOUS DENTAL CHAIRS ACCESSORIES	1	LOT		
1	Water Retractor Valve (High speed)	10	piece		
2	Dental Pressure Water Valve (Air Control)	10	unit		
3	Dental Pedal Multifunctional Foot Switch Control	10	unit		
4	Dental Solenoid Valve (24 volts)	10	unit		
5	Dental Triple Diaphragm Valve Control	10	unit		
6	Dental Plastic Filter Floor Box	10	piece		
7	Dental Hexagon Pressure Valve Control	10	unit		
8	Dental Holder Valve (Hanger valve)	10	set		
9	Dental Weak (Tubing for suction and silicone saliva ejector)	10	unit		
10	Dental Air Filter Reducing Valve	10	unit		
11	Dental Regulating Control Water Valve (cuspidor)	10	unit		
12	Dental Connector Pressure Valve (electric, water & air)	10	unit		
13	Dental 2-way Toggle Valve	10	unit		
14	Dental Handpiece Hose with Adapter	10	set		
15	Dental 3-Way Syringe	10	unit		

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item/ Lot No.	Description	Qty.	Unit	Total	Delivered, Weeks/ Months
16	Dental Halogen Bulb	30	piece		
17	Dental Halogen Bulb Pin Type Socket	10	piece		
18	Dental Transformer	10	piece		
19	Dental Electrical Toggle Switch	10	piece		
20	Dental Handpiece Bearing	20	piece		
21	Dental Hose (size: 4 x 2.5 mm)	1	piece		
22	Dental Hose (size: 6 x 4 mm)	1	piece		
23	Dental Hose (size: 8 x 5 mm)	1	piece		
24	Cuspidor Filter Screen/Mesh	20	set		
IV.	VARIOUS MICROSCOPIC SLIDES	1	LOT		
1	Dentinal Tubules, Narrow	1	lot		
2	Dentinal Tubules, Pulpal View	1	lot		
3	Dentinal tubules, Wide Section	1	lot		
4	Interglobular Dentin	1	lot		
5	Peritubular Dentin, Cross-section	1	lot		
6	Peritubular Dentin, Longitudinal section	1	lot		
7	Apex of the Tongue	1	lot		
8	Dorsum of the Tongue	1	lot		
9	Lingual Radix	1	lot		
10	Lip	1	lot		
11	Endochondral Ossification	1	lot		
12	Intramembranous Ossification	1	lot		
13	Ossification of Long Bone	1	lot		
14	Sensory Organs of a Muscle Spindle	1	lot		
15	Pacinian Corpuscle	1	lot		
16	Hard Palate	1	lot		
17	Palatine Tonsils	1	lot		
18	Soft palate	1	lot		
19	Bone, cross-section	1	lot		
20	Bone, Longitudinal Section	1	lot		
21	Premolar, dentin/enamel	1	lot		
22	Premolar, pulp/dentin	1	lot		
23	Premolar, longitudinal section	1	lot		
24	Odontogenesis (Advanced bell stage)	1	lot		
25	Odontogenesis (Early bell stage)	1	lot		
26	Odontogenesis (Bud stage)	1	lot		

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item/ Lot No.	Description	Qty.	Unit	Total	Delivered, Weeks/ Months
27	Odontogenesis (Early Cap stage)	1	lot		
28	Odontogenesis (Late Cap stage)	1	lot		
29	Teeth (apex of root)	1	lot		
30	Teeth (Ground section)	1	lot		
31	Premolar, Cross Section	1	lot		
32	Premolar, longitudinal section	1	lot		
33	Salivary glands (parotid gland)	1	lot		
34	Salivary glands (salivary duct [SEM])	1	lot		
35	Salivary glands (salivary gland [SEM])	1	lot		
36	Salivary glands (sublingual gland)	1	lot		
37	Salivary glands (submandibular gland)	1	lot		
38	Gingiva	1	lot		
39	Periodontium	1	lot		
40	Tooth with inflamed gingiva	1	lot		
	--Nothing Follows--				

Name: _____

Legal Capacity: _____

Signature: _____

Duly authorized to sign the Bid for and behalf of: _____